CONTRACT DATA REQUIREMENTS LIST Form Approved
(2 Data Items) OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 220 hours per response,
including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data
needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or
any other aspect of this collection of information, including suggestions for reducing this burden, to Department of
Defense, Washington Headquarters Services, Directorate for Information Operations and Reports (0704-0188), 1215
Jefferson Davis Highway, Suite 1204, Arlington, VA 22202-4302. Respondents should be aware that notwithstanding any
other provision of law, no person shall be subject to any penalty for failing to comply With a collection of
information if it does not display a currently valid OMB control number. Please DO NOT RETURN your form to the
above address. Send completed form to the Government Issuing Contracting Officer for the Contract/PR No. listed in
Block E.

A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY :
TDP[] ™[] OTHER[Y
D. SYSTEM/ITEM E.CONTRACT/PR NO. F . CONTRACTOR
2840-00-109-6540
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP

0001 CERTIFICATION DATA/REPORTS COMPLETE PROCESS/OPERATION SHEETS

4.AUTHORITY (Data Acquisition Document No.) S.CONTRACT REFERENCE 6.REQUIRING OFFICE

18 .ESTIMATED
TOTAL PRICE

DI-MISC-80678/T1 N/A NADEP JACKSONVILLE
7.DD250 REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14.DISTRIBUTION
REQUIRED
LT AS REQ AS REQ b. COPIES
8.ADP CODE B 11.AS OF DATE 13.DATE OF SUBSEQUENT
A SUBMISSION a. ADDRESSEE Draft Final
N/A AS REQ Reg Repro

16 .REMARKS . .
Paragraphs 10.1, 10.2, 10.2.1, 10.2.2, 10.2.4 and 10.5 apply. SEE BLK 16* 00 01 00
Block 9: Statement B, US Government, Naval Inventory Control Point. SEE BLK 16** 00 01 | 00
Block 12: First submission to be made upon submission of s DSCR/JLTB 00 - 01 00
(DUE AT TIME OF FIRST ARTICLE/PRODUCTION LOT TEST OR AT CONTRACT COMPLETION CAO/QAR 00 01 00
IF TESTING IS WAIVED.) testing sample.
* Block 14: Make submission to NADEP Jacksonville Attn: Larry Giggey FAT
Office Door 16 NAS Jacksonville Fla. 32212-0016
Block 13: Second submission required if the process/operation changes after
approval of (DUE AT TIME OF FIRST ARTICLE / PRODUCTION LOT TEST OR AT
CONTRACT COMPLETION IF TESTING IS WAIVED.) test.
** Block 14: Make submission to NADEP Jacksonville Attn: Larry Giggey FAT
Office Door 16 NAS Jacksonville Fla. 32212-0016
Block 14: When NAVICP 02 is referenced in distribution, forward to the NAVICP
code cited on Block 10.A. on page 1.

15.TOTAL 00 04 00

1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE

0002 CERTIFICATION DATA/REPORTS COMPLETED INSPECTION METHOD SHTS

17.PRICE GROUP

4.AUTHORITY (Data Acquisition Document No.)
DI-MISC-80678/T2

5.CONTRACT REFERENCE €.RE2QUIRING OFFICE

18 .ESTIMATED
TOTAL PRICE

N/A NADEP JACKSONVILLE
7.DD 250 REQ 9.DEST STATEMET 10.FREQUENCY 12.DATE OF FIRST SUBMISSION
REQUIRIED AS REQ AS REQ 14 DISTRIBUTION
LT
8.ADP CODE B 11AS OF DATE 13DATE OF SUBSEQUENT b. COPIES
SUBMISSION a. ADDRESSEE Final
A N/A AS REQ Draft Reg Repro
16 .REMARKS
Paragraphs 10.1, 10.2, 10.2.1, 10.2.2, 10.2.4 and 10.5 apply. CAO/QAR 00 01 00
Block 9: Statement B, US Government, Naval Inventory Control Point. SEE BLK 16* 00 01 00
Block 12: First submission to be made upon submission of DSCR/JLTB 00 01 00
(DUE AT TIME OF FIRST ARTICLE/PRODUCTION LOT TEST OR AT CONTRACT COMPLETION SEE BLK 16** 00 01 00
IF TESTING IS WAIVED.) testing sample.
* Block 14: Submit to NADEP Jacksonville Attn: Larry Giggey FAT Office Door
16 NAS Jacksonville Fla. 32212-0016
Block 13: Second submission required if the process/operation changes after
approval of (DUE AT TIME OF FIRST ARTICLE / PRODUCTION LOT TEST OR AT
CONTRACT COMPLETION IF TESTING IS WAIVED.) test.
** Block 14: Submit to: NADEP Jacksonville Attn: Larry Giggey FAT Office Door
16 NAS Jacksonville Fla. 32212-0016
Block 14: When NAVICP 02 is referenced in distribution, forward to the NAVICP
code cited on Block 10.A. on page 1.
1

15.TOTAL 00 04 00
G.PREPARED BY | H.DATE | I.APPROVED BY J.DATE
N00383 0733.16 April 10, 2002 Mark Monaghan April 10, 2002
DD Form 1423-2, AUG 96 ' PREVIOUS EDITION MAY BE USED Page 1 o 3  Pages
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CONTRACT DATA REQUIREMENTS LIST
(2 Data Items)

OMB No.

Form Approved
0704-0188

The public reporting burden for this collection of information is estimated to average 220 hours per response,

including the time for reviewing instructions,
needed, and completing and reviewing the collection of information.
any other aspect of this collection of information,
Defense, Washington Headquarters Services,
Jefferson Davis Highway, Suite 1204,

Arlington, VA 22202-4302.

(0704~-0188), 1215

other provision of law, no person shall be subject to any penalty for failing to comply with a collection of

information if it does not display a currently valid OMB control
above address.’
Block E.

number,
Send completed form to the Government Issuing Contracting

Please DO NOT RETURN your form to the
Officer for the Contract/PR No. listed in

searching existing data sources, gathering and maintaining the data

Send comments regarding this burden estimate or
including suggestions for reducing this burden, to Department of
Directorate for Information Operations and Reports
Respondents should be aware that notwithstanding any

A.CONTRACT LINE ITEM NO. B.EXHIBIT C.CATEGORY :
TDP[ ] ™[] OTHER[Y]
D. SYSTEM/ITEM E.CONTRACT/PR NO. F .CONTRACTOR
2840-00-109-6540
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
0003 REQUEST FOR WAIVER N/A
4.AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6 .REQUIRING OFFICE 18 .ESTIMATED
TOTAL PRICE
DI-CMAN-80641B N/A SEE BLOCK 16
7.DD250 REQ 9.DIST STATEMENT 10FREQUENCY 12DATE OF FIRST SUBMISSION 14 .DISTRIBUTION
REQUIRED
LT AS REQ AS REQ b. COPIES
8.ADP CODE B 11.AS OF DATE 13.DATE OF SUBSEQUENT
A SUBMISSION a. ADDRESSEE Draft Final
N/A AS REQ Reg Repro
16 .REMARKS NADEP 00 01 00
Jacksonville
Block 6: Forward additional copy to NAVICP code cited in Block 10.A on page DSCR/JLTB 00 01 00
1.
1. This Data Item Description (DID) contains the format, content and
preparation instructions for the data product resulting from the work task
described in paragraph 5.4.3.4 or 6.4.8.3.3 of MIL~STD-973.
2. Copies of the Request for Waiver form are available from the DODSSP
Standardization Documents Order Desk, Building 40, 700 Robbins Avenue,
Philadelphia, PA 19111-5098.
3. Format and Content: The request for Deviation format and content shall be
in accordance with Appendix E of MIL-STD—973.
15.TOTAL 00 02 00
1.DATA ITEM NO. 2.TITLE OF DATA ITEM 3.SUBTITLE 17.PRICE GROUP
0004 REQUEST FOR DEVIATION (RFD) N/A
4.AUTHORITY (Data Acquisition Document No.) 5.CONTRACT REFERENCE 6.REQUIRING OFFICE 18 .ESTIMATED
DI-CMAN-80640B TOTAL PRICE
N/A SEE BLOCK 16
7.DD 250 REQ 9.DEST STATEMET 10.FREQUENCY 12.DATE OF FIRST SUBMISSION
REQUIRIED AS REQ AS REQ 14 DISTRIBUTION
LT
8.ADP CODE B 11AS OF DATE 13DATE OF SUBSEQUENT b. COPIES
SUBMISSION a. ADDRESSEE Final
A N/A AS REQ Draft Reg Repro
16 .REMARKS
Block 6: Forward additional copy to NAVICP code cited in Block 10.A on page 1. DSCR/ 00 01 00
1. This Data Item Description (DID) contains the format, content and preparation
instructions for the data product resulting from the work task described in paragraph
5.4.3.4 or 5.4.8.3.3 of MIL~-STD-973.
2. Copies of the Request for Waiver form are available from the DODSSP Standardization
Documents Order Desk, Building 40, 700 Robbins Avenue, Philadelphia, PA 19111-5098.
3. Format and Content: The request for Deviation format and content shall be in
accordance with Appendix E of MIL~STD-973.
15.TOTAL 00 01 00
G.PREPARED BY H.DATE I.APPROVED BY J.DATE
N00383 0733.16 | April 10, 2002 Mark Monaghan April 10, 2002
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CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

DC 20503.

completing and reviewing the collection of information.

Send completed form to the Government Issuing

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the
time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and
Send comments regarding this burden estimate or any other aspect
of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington
Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204,
Arlington, VA 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington,
Please DO NOT RETURN your form to either of these addresses.
Contracting Officer for the Contract/PR No. Listed in Block E.

A. CONTRACT LINE ITEM NO.

B. EXH/ATCH NO.

C. CATEGORY:

TDP ™

OTHER X

D.

SYSTEM/ ITEM
2840-00-109~-6540

E. CONTRACT/PR NO.

F. CONTRACTOR

1.

DATA ITEM NO.

0005

2. TITLE OF DATA ITEM

CERTIFICATION DATA/REPORTS

3. SUBTITLE

PROCESS AND MATERIAL CERTIFICATION

17.PRICE
GROUP

4. AUTHORITY (Data Acquisition Document No.)
DI-MISC-80678/T3

5. CONTRACT REFERENCE
N/A

6. REQUIRING OFFICE

18.ESTIMATED
TOTAL
PRICE

NAVICP
7. DD 250 REQ 9. DIST STATEMENT 10. FREQUENCY 12. DATE OF FIRST SUBMISSION 14. DISTRIBUTION
LT . REQUIRED AS REQ AS REQ b. COPIES
8. ADP CODE 11. AS OF DATE 13. DATE OF SUBSEQUENT Final
A N/A AS REQ a.ADDRESSEE |Draft [Req [Repro
NADEP
16. REMARKS Jacksonville 00 01 00
Paragraphs 10.1, 10.2, 10.2.1, 10.2.2, 10.2.4 and 10.5 apply. DSCR/JLTB 00 01 60
Block 9: Statement B, US Government, Naval Inventory Control Point.
Block 14: When NAVICP 02 is referenced in distribution, forward to the NAVICP
code cited on Block 10.A. on page 1.
Block 3: Separate reports shall be provided for the below listed subtitles and shall
include certification that all vendors performing these processes are prime
(OEM) approved sources. In the case where other than the OEM’s specifications
are to be utilized, separate certifications are required.
Block 5: Contract Reference
1. CERTIFICATIONS OF APPROVED MATERIAI, SOURCES
2. CERTIFICATION OF APPROVED MATERIAL
3. CERTIFICATIONS OF APPROVED PROCESS VENDORS FOR:
A) FLUORESCENT PENETRANT INSPECTION PER EIS 1169
B) SCREW THREADS PER MIL-S-7742
C) PLATING PER AMS 2410
D} SOLUTION HEAT TREAT PER AMS 5646
Block 12: First submission to be made upon submission of
(DUE AT TIME OF FIRST ARTICLE/PRODUCTION LOT TEST OR AT CONTRACT COMPLETION
IF TESTING IS WAIVED.) testing sample.
15. TOTAL 00 02 00
H. DATE I. APPROVED BY J. DATE
G. PREPARED BY April 10, 2002 |Mark Monaghan April 10, 2002
N0O0383 0733.16

DD FORM 1423-1, AUG 96

PREVIOUS EDITION MAY BE USED
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QUALITY ASSURANCE PROVISIONS

C-321: SPECIFICATION:

Articles to be furnished hereunder shall be manufactured, tested and inspected in
accordance with drawing number 6859488 Rev. “C” and all details and specifications
referenced therein.

I. Material P/N: AMS 5646 shall be procured from an OEM approved source.

IL. Quality/Inspection Requirements

caowp

. MIL-1-45208 (or equivalent) applies: Refer to contract section E.
. First Article Testing applies: Refer to contract section 1.

. Production Lot Testing applies: Refer to contract section C.

. Mandatory Inspection applies: Refer to contract section C.

IIL. Supplemental Requirements

A.

Additionally, Paragraph 3.1,3.5, 5.1, 5.2, 6.1, and 6.2 of MIL -Q-9858 (or
equivalent) apply.

. The contractor shall include on the detailed process operation sheets

developed, a tracking method that is traceable to the contract, all in-house
manufacturing processes, and the identity of all manufacturing sources
performing process/operations outside of their facilities. These sheets shall not
be revised or altered after successful completion of First Article or Production
Lot testing without approval from the Basic Design Engineering (BDE)
activity via the PCO.

The Inspection Method sheets which list the characteristics of each item
produced under the contract shall have serial number trace ability to the raw
material, casting, or forging.

. Markings should be AW MIL-STD-130 Rev. “K” para. 5.3.3 (a), (b), (c) and

(g). Method and location shall be IAW drawing.

IV. Mandatory Inspection Requirements:

During production, mandatory inspection is required to be accomplished by the
contractor as follows:

A. Level of Inspection (LOI).



(1) Critical characteristics: 100% inspection shall apply.
IV. Continued

(2)  Major and Minor characteristics-LOI shall be IAW a sampling
plan acceptable to the QAR.

B. Critical characteristics P/N: 6859488

1. Screw threads per MIL-S-7742

2. Plate all external surfaces per AMS 2410, .0002-.0006 thick
except lap surface and seat. All dimensions to be met after
plating.

.5625-18UNF-3A

.6875-24-UNEF-3A

Surface F shall be square with Dia. H within .0005 TIR
Section A-A 37° +/- 1/2°

Enlarged view 15° +/- 1°

Surface finishes 16|

PN RAW

C. Major and Minor Characteristics

(1) Shall be defined by the contractor subject to QAR concurrence,
unless defined on applicable drawings and associated
specifications.

V. Unless expressly provided for elsewhere in this clause, equipment such as fixtures,
Jigs, dies, patterns, templates, mylars, special tooling, test equipment, or any other
manufacturing aid required for the manufacture and/or testing of other sources and is the
sole responsibility of the contractor. The foregoing applies notwithstanding any reference
to such equipment or the furnishing there of that may be contained in any drawing or
referenced specification.



1-961 FIRST ARTICLE TESTS REQUIRED (GOVERNMENT TESTING)

I. First Article Inspection/Test Criteria:
The tests to be performed under the First Article approval clause of the contract are:
A. Dimensional Inspection (special)
B. Form/Fit

C. Compliance with drawing 6859488 Rev. “C” and all specifications
referenced therein.

D. Review all documentation as provided under DD 1423 requirements.

In addition to the above tests, the First Article(s) to be delivered hereunder shall also be
subjected to those tests, which will demonstrate that the article(s) comply with
contractual requirements.

The contractor shall be responsible for providing necessary parts and repalr of the First
Article Sample(s) during testing.

IL Special Instructions:

A. Sample(s) may be considered as production items under the contract
provided the sample(s) can be refurbished to ready for issue (RFI) condition.
At least 2 samples of each part are required provided the sample(s) have
inspection approval of the cognizant QAR. Sample(s) may be shipped as
production items only after all other units required under the contract have
been produced and are ready for shipment.

B. Sample(s) will be returned to the contractor if not destroyed in testing.



NOTIFICATION OF SHIPMENT OF MATERIAL FOR GOVERNMENT TESTING

Fourteen (14) days prior to shipment of First Article Sample(s) the contractor shall notify
the designated test facility, in writing of the anticipated shipping date, with an

information copy to the PCO. The contractor shall also arrange for preliminary inspection
of test sample(s) by the CAO/QAR.

Upon shipment of First Article sample(s), two (2) copies of the Material Inspection and
Receiving report (DD Form 250), bearing the QAR’s signature and indication of
preliminary inspection, shall be forwarded to the PCO with duplicate copies to the
designated test facility. The envelopes shall be clearly marked: “ DO NOT OPEN IN
MAIL ROOM.”

Within 45 days after receipt of sample(s) the test site shall complete testing/evaluation

and submit two (2) copies of their test report with conclusions and recommendations to
the DLA.



1-964 FIRST ARTICLE APPROVAL (GOVERNMENT TESTING)

A. The contractor shall deliver two (2) units of lot/item 0001 within 180 calendar
days from the date of this contract to the Government at:

NADEP JACKSONVILLE
ATTN: Larry Giggey

FAT Office, Door 16

NAS Jacksonville, Fl. 32212-0016

Marking of test sample(s) shipping container:

“FOR FIRST ARTICLE TESTING. NOT RFI MATERIAL. DO NOT TAKE UP
IN STOCK. CONTRACT NUMBER:

For First Article Test, the shipping documentation shall contain the contract number and
the lot/item identification. The characteristics that the First Article must meet and testing
requirements are specified elsewhere in this contract.

B. Within 120 calendar days after the Government receives the First Article, the
contracting officer shall notify the contractor, in writing, of the conditional
approval, approval or disapproval of the First Article. The notice of conditional
approval or approval shall not relieve the contractor from complying with all
requirements of the specifications and all other terms and conditions of this
contract. A notice of conditional approval shall state any further action required of
the contractor. A notice of disapproval shall cite the reasons for disapproval.

C. If the First Article is disapproved, the contractor, upon Government request, shall
submit an additional First Article for testing. After each request, the contractor
shall make any necessary changes, modifications, or repairs to the First Article or
select another First Article for testing. All costs related to these tests are to be
borne by the contractor, including any and all costs for additional testing
following disapproval. The contractor shall furnish any additional First Article to

the Government under the terms and conditions and within the time specified by
the Government.

The Government shall act on this First Article within the time limit specified in
paragraph B above. The Government reserves the right to require an equitable
adjustment of the contract price for any extension of the delivery schedule or for
any additional costs to the Government related to these tests.

D. If the contractor fails to deliver any First Article on time, or the contracting
officer disapproves any First Article, the contractor shall be deemed to have failed
to make delivery within the meaning of the default clause of this contract.



E. Unless otherwise provided in the contract, the contractor:

(1) May deliver the approved First Article as part of the contract quantity,
provided it meets all contractual requirements for acceptance and was not
consumed or destroyed in testing and;

(2) Shall remove and dispose of any First Article from the Government test
facility at the contractor’s expense.

F. If the Government does not act within the time specified in paragraph B or C
above, the contracting officer shall, upon timely written request from the
contractor, equitably adjust under the changes clause of this contract the delivery

or performance dates and/or the contract price, and any other contractual term
affected by the delay.

G. The contractor is responsible for providing operating and maintenance

instructions, spare parts support, and repair of the First Article during any First
Article test.

H. Before First Article approval, the acquisition of materials or components for, or
the commencement of production of, the balance of the contract quantity is at the
sole risk of the contractor. Before First Article approval, the costs thereof shall
not be allocable to this contract for 1) progress payments, or 2) termination
settlements if the contract is terminated for the convenience of the Government.

L The contractor shall produce both the First Article and the production quantity at
the same facility and shall submit a certification statement to this effect with each
First Article.

J. The contractor shall provide specific written notification to the procuring
contracting officer informing him of the shipment of any article(s) furnished IAW
this clause. Such notification must be addressed to the attention of DLA with
copies to DLA and the testing activity. Failure to provide such notification shall
excuse the Government from any delay in performing First Article Testing and
informing the contractor of the results thereof.



C330

PRODUCTION LOT TESTING REQUIREMENTS

The material produced under contract shall be accepted by the cognizant CAO/QAR
contingent upon the successful completion of these requirements:

L

IL

Production Lot Test Sampling Requirements

A. The cognizant CAO/QAR shall select two (2) item(s) at random from the
First Article approval. )

B. Production Lot Testing to be completed during production after First
Article approval.

The tests to be performed under the Production Lot Sample testing provisions
of the contract are:

A. Compliance with drawing 6859488 and all associated drawings,
latest revisions, and specifications referenced therein.

B. Form/Fit
C. Dimensional inspection

D. Review of documentation as provided under CDRL (DD1423)

In addition to the above tests, the Production Lot Sample(s) to be delivered hereunder
shall also be subjected to those tests, which will demonstrate that the sample(s) comply
with contractual requirements.

HI.

Testing Location, Cost and Estimated Lead-time
A. Ship samples/data to NAS JACKSONVILLE

B. Shipping container marking “PRODUCTION LOT SAMPLE-DO NOT
TAKE UP IN STOCK.”

C. Estimated cost for Inspection/Test is: $1,200.00

D. Estimated lead-time for Inspection/Test is: TBD



Within fifteen (15) days of completion of Production Lot Testing, NAVAVNDEPOT,
NAS Jacksonville and/or CAO/QAR shall prepare and submit two (2) copies of their test
report with conclusions and recommendations to the contracting officer.

IV.  Shipment and Distribution of Samples

A. Within Fourteen (14) days of completion, prior to shipment of Production
Lot sample(s), the contractor shall notify the designated test facility, in
writing, of the anticipated shipping date, with an information copy to the
PCO. The contractor shall also arrange for preliminary inspection of test
sample(s) bye the cognizant CAO/QAR.

B. Upon shipment of Production Lot Sample(s) two (2) copies of the Material
Inspection and Receiving report (DD Form 250), bearing the Qar’s
signature and indication of preliminary inspection, shall be forwarded to
the PCO and designated test facility. The envelope shall be clearly marked
“DO NOT OPEN IN MAIL ROOM.”

C. Sample(s) may be considered as production items under the contract
provided the sample(s) can be refurbished to ready for issue (RFI) condition
and provided the sample(s) have inspection approval of the cognizant
CAO/QAR. Sample(s) may be shipped as production items only after all
other units required under the contract have been produced and are ready for
shipment.

D. The designated test facility and the contracting officer shall be notified as to
all shipping data applicable to the sample(s), such as bill of lading number,
method of shipment, etc. 15 days prior to shipment.



C-331

A.

PRODUCTION LOT SAMPLES TESTING

The Production Lot sample(s) shall be selected at random by the cognizant
Government inspector. Such sample(s) shall be submitted via the cognizant
Government inspector, all transportation charges shall be prepaid by the
contractor to:
NAVAL AVIATION DEPOT JACKSONVILLE

ATTN: Larry Giggey

FAT Office, Door 16

NAS Jacksonville, Fl. 32212-0016

The sample(s) shall be identified by contract number, lot number and be clearly
marked as follows:

PRODUCTION LOT SAMPLES
NON-RFI MATERIAL
DO NOT TAKE UP IN STOCK

Such samples shall be delivered to the testing facility in sufficient time prior to
the delivery date of the production articles to allow a 75 day period for testing by
the laboratory and written notification by the contracting officer of the approval or
disapproval of the samples. Within 45 days of the receipt of samples, the testing
facility shall notify the contracting officer, of the testing results, together with a
recommendation for approval or disapproval.

In the event the contractor does not receive written notification of approval or
disapproval of the samples for a particular production lot within 75 days from
their submission for such testing, the contract delivery schedule shall be equitably
adjusted as necessary.

If the contractor fails to deliver any Production Lot Sample(s) for testing within
the time or times specified, or if the contracting officer disapproves any
Production Lot Sample(s), the contractor shall be deemed to have failed to make
delivery within the meaning of the default clause of this contract, and this contract
shall be subject to termination for default.

. In order for a Production Lot to be acceptable, all samples representative of the lot

must pass all the contractual requirements. In the event a sample fails to pass such
requirements, the lot will be rejected. In such event, the Government may, at its’
option and at no additional cost to the Government, 1) terminate all or any portion
of this contract for default, 2) require the manufacture of a new Production Lot, or
a rework of the rejected Production Lot if the means and procedures proposed by
the contractor for rework are acceptable to the Government, or 3) require the
submission of additional samples for test. The foregoing procedures shall apply to
new or reworked Production Lots in the same way as they did to the original
Production Lot.



F.

For each additional sample or each re-submission of a modified sample which the
contractor 1s required to submit for approval hereunder as a result of a failure of a
previous sample to conform to the requirements of the specification, the
contractor shall pay to the Government the costs of re-inspection, shipping,
examination, and re-testing by the Government, and the contractor and his
sureties (if any) shall be liable for the amount of such costs.

All transportation charges incurred in the submission and return of any Production
Lot Sample(s) shall be borne by the contractor.

. Nothing contained in the foregoing provisions of this clause, and no action of the

Government in accordance herewith, shall in any way prejudice the right of the
Government under the clause of this contract titled Default.



